



G R INFRAPROJECTS LIMITED

(Formerly known as G.R. Agarwal Builders and Developers Limited)

CIN : U45201GJ1995PLC098652
06th August 2021

To
BSE Limited
Phiroze Jeejeebhoy Towers
Dalal Street, Fort
Mumbai - 400001

National Stock Exchange of India Limited
Exchange Plaza, Plot No. C-1
G Block, Bandra-Kurla Complex, Bandra(E)
Mumbai -400051

Scrip Code: 543317

Symbol: GRINFRA

Sub: G R Infraprojects Limited has been emerged as L-1 bidder for "Construction of Four / Six lane Greenfield Ludhiana – Rupnagar National Highway No. NH-205K from Junction with NE-5 Village near to Manewal (Ludhiana) to junction with NH-205 near Bheora Village (Rupnagar) including spur to Kharar with Ludhiana bypass under Bharatmala Pariyojana in the State of Punjab on Hybrid Annuity Mode, Package-1 (Section from Design Ch. 0.000 to Design Ch. 37.700, total length 37.700 Km.)."

Dear Sir,

In accordance with the provisions of SEBI (Listing Obligations and Disclosure Requirements) Regulations, 2015, we are pleased to inform you that our Company has emerged as L-1 bidder in Financial Bid Opening dated 06th August 2021 for the tender invited by National Highways Authority of India for "Construction of Four / Six lane Greenfield Ludhiana – Rupnagar National Highway No. NH-205K from Junction with NE-5 Village near to Manewal (Ludhiana) to junction with NH-205 near Bheora Village (Rupnagar) including spur to Kharar with Ludhiana bypass under Bharatmala Pariyojana in the State of Punjab on Hybrid Annuity Mode, Package-1 (Section from Design Ch. 0.000 to Design Ch. 37.700, total length 37.700 Km.)."

Details of the project are as under:

S. No.	Project	Bid Project Cost (INR in Cr.)	Mode	First Year O&M Cost (INR in Cr.)	Completion Period & Operation Period
1.	Construction of Four / Six lane Greenfield Ludhiana – Rupnagar National Highway No. NH-205K from Junction with NE-5 Village near to Manewal (Ludhiana) to junction with NH-205 near Bheora Village (Rupnagar) including spur to Kharar with Ludhiana bypass under Bharatmala Pariyojana in the State of Punjab on Hybrid Annuity Mode, Package-1 (Section from Design Ch. 0.000 to Design Ch. 37.700, total length 37.700 Km.).	951.00	Hybrid Annuity Mode (HAM)	3.27	Completion Period: 730 days from Appointed Date. Operation Period: 15 Years from Commercial Operation Date.

We undertake to update you in case of any further developments in relation to the above said project.

Further, as per Company's code of conduct of Prevention of Insider Trading and pursuant to SEBI (Prohibition of Insider Trading) Regulations, 2015 as amended from time to time, the trading window for dealing in the securities of the Company for all insiders, designated persons and their immediate relatives, connected persons, fiduciaries and intermediaries is already closed till 48 hours after the declaration of Financial Results of the Company for quarter ended 30th June 2021.

We request the exchange to take this information on your record.

Yours sincerely,

For G R Infraprojects Limited

Sudhir Mutha

Company Secretary

Membership No. ACS18857



CORPORATE OFFICE :

2nd Floor, Novus Tower
Plot No. 18, Sector-18
Gurugram, Haryana-122015, India
Ph.: +91-124-6435000

HEAD OFFICE :

GR House, Hiran Magri, Sector-11
Udaipur, Rajasthan-313002, India
Ph.: +91-294-2487370, 2483033

REGISTERED OFFICE :

Revenue Block No. 223
Old Survey No. 384/1, 384/2, Paiki
and 384/3, Khata No. 464, Kochariya
Ahmedabad, Gujarat-382220, India

